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Question# Type of Question Question Answer POC 
1 Acquisition Ref page 91, para 2.8, line 2904-2906 

discussing Task Area IV awards.  It states, " 
Only contractors selected as "approved 
developers" will be considered as candidates 
for future application development 
solicitations."  How does a company become 
an "approved" developer or FAD?"  

Task Area IV will be competitively awarded to 
several companies.  These companies 
become the FADs.  By competing for and 
being selected for this Task, a company 
becomes an "approved" source for future 
development. The ESP is responsible for 
Task Areas I, II, and III.   

Brian 
Dudek 

2 Contracting What are the small business limits? (NAICs 
etc.) 

The answer to this question will either be 
posted prior to the RFQ or addressed in the 
RFQ.  

Brian 
Dudek 

3 Acquisition Ref para 2.8, line 2901-2902 discussing Task 
Area IV awards.  It states, "A separate BPA 
for the Task Area IV performance based 
tasks will be awarded to multiple contractors 
who are NOT part of the ESP Teaming 
Arrangement under BPA #1."  And on page 7 
line 142-143 it states, "Contractor(s) awarded 
services under the BPA for Task Areas I, II, 
and III are excluded from participation in the 
BPA award for Task Area IV. "  Can 
contractors who are subcontractors for BPA 
#1 be primes for BPA#2.  Conversely, can 
contractors who are primes for BPA#1 be 
subcontractors for BPA#2. 

No.  This is by design; to foster a competitive 
environment. 

Brian 
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4 Acquisition Reference page 7, section 2 Performance 
Work Statement, line 143, which states: 
"Contractor(s) awarded services under the 
BPA for Task Areas I, II, and III are excluded 
from participation in the BPA awarded for 
Task Area IV."  What is the estimated value 
for workload for FAD versus ESP, i.e. is it 
expected to be an equal distribution 
(percentage) of workload over the life of the 
contract? 

The value of work for Task Area IV is 
unknown. Task Area IV is both a surge 
capability and a capability for the government 
to introduce competition for NEW work 
beyond the scope of work required to shut 
down GTN, as it comes in. 

Brian 
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5 Functional Reference Page 8, Section, 2.1.1.1. Phase I - 
Pre-Planned Product Improvements, Line 
174.  The government states in Section 
2.1.1.1 that "Motor Carrier Compliance 
(MCC) and World-Wide Express Carrier 
Compliance (WWX) reporting capabilities and 
source system data needed for GTN 
retirement were fielded to validate the system 
architecture and provide quantitative metrics 
with regard to data quality."  Can the 
government please provide information on 
the quantitative metrics that are being 
measured, and the results being reported 
with regard to data quality under the GTN P3I 
initiative? 

The draft PWS reflects work that will be 
complete by contract award.  So far Motor 
Carrier compliance has been fielded; WWX is 
being developed. There are a myriad of 
metrics being captured examples include 
percentages of on-time deliveries at the 
carrier (SCAC) level, as well as automatic 
reporting timeliness.  Separate quantitative 
metric requirements will be defined for each 
application. Detailed information will be made 
available in P3I engineering documents. 
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6 Acquisition Reference Pages 8-9, section 2.1.1.1, Figure 
2.1-1, P3I and IDE Complete architecture.  
Page 8, line 178 states:  "Figure 2.1-1 depicts 
the P3I and IDE Target Architecture."  Later 
sections describe the COTS tools used for 
P3I and IDE, but there is no indication of how 
those tools will be merged into IGC.  This 
seems to imply that IGC will be a program 
consisting of two systems - IDE (or IIGC Data 
Broker) and GTN P3I.  Is this the case or is 
the intent that the two systems will merge into 
a single IGC? 

IGC will be a System of Systems (SoS) 
(meaning more than one system), but under 
one contract, managed as one program.  
Additional systems may be merged under the 
IGC SoS. Today, there are two SEPARATE 
contracts and two SEPARATE program 
offices; under IGC that changes.  IGC is a 
change in the way we manage, contract for, 
and add capability to two existing 
infrastructures while satisfying new 
requirements. 
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7 Engineering Reference Pages 8-9, section 2.1.1.1, Figure 
2.1-1, P3I and IDE Complete architecture.  
Page 8 states, line 178 states:  "Figure 2.1-1 
depicts the P3I and IDE Target Architecture."  
Later sections describe the COTS tools used 
for P3I and IDE.   Is it the intent that some of 
the tools - such as configuration 
management, requirements, data profiling, 
and metadata tools - be merged into one 
each for IGC?  If so, will bidders be expected 
to identify the tool consolidation in their 
proposals or will this decision be made after 
award?  Which tools would stay and which 
are subject to a "merge?" 

Under IGC we will single-up tools for these 
purposes where practical and applicable.  In 
all cases, the Government will provide them 
as GFE. 
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8 Engineering Reference page 10, section 2.1.1.3.1, line 
217, which states:  "Approximately sixty 
percent of the GTN source systems are 
expected to be connected to the EDW 
through IDE by the end of FY08."  Will the 
government specify which source systems 
are represented by the 60% figure? 

See section 2.1.1.5.3 of PWS.  Upon initiation 
of IGC, the following GTN P3I systems will 
already have established low-side interfaces 
to IDE: (All are low-side)  TRDM, GFM, 
GATES, GDSS, WPS, DAASC, CMOS, AMS-
TAC, COMPASS,  CEDI, IBS, and CSS.  
Additionally, there will be replicated data 
between TRDM and the RF-ITV data 
sources. 
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9 Engineering Reference page 10, section 2.1.1.3.1, line 
217, which states:  "Approximately sixty 
percent of the GTN source systems are 
expected to be connected to the EDW 
through IDE by the end of FY08."  Will the 
IDE connect directly to the source systems or 
will these data feeds come through other 
systems, such as GEX or DAAS? 

IDE will connect with DAASC for receiving 
ANSI x12 transaction data including for 
requisition, CEDI commercial carrier 
transactions, and routing of GFM 
transactions.  For the purpose of responding 
to this PWS, GEX is considered a source 
system accessed via DAASC.  IDE will 
connect directly with GATES, GDSS, WPS, 
CMOS, AMS-TAC, COMPASS, IBS and 
CSS.  
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10 Engineering Reference Page 10, Section 2.1.1.3.1, Line 
221  The Government states that the 
"Delivery of the first applications, MCC and 
WWX Carrier Compliance, as proof of 
concept for the decision support 
environment."  Can the government provide 
interested parties access to these systems 
and provide the Capabilities Development 
Documentation for these applications, which 
are not currently listed in the GTN/P3I 
Program Products list provided starting on 
page 103? 

There is no CDD for these individual 
capabilities.  There are specifications and 
detailed engineering artifacts that will be 
provided. 
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11 Engineering Reference Page 12, Figure 2.1-2.  Can the 
Government provide a more legible copy of 
Figure 2.1-2, Implementation Timeline? 

We will include a better chart in the Industry 
Day #2 Chart pack and make it available for 
download. 
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12 Engineering Reference Page 12, Figure 2.1-2.  Can the 
Government please explain why Defense 
Enterprise Accounting and Management 
System (DEAMS) appears in Figure 2.1-2, 
Implementation Timeline, and it's relevance 
to the IGC program, since it is not referenced 
in any other location of the PWS? 

It's a mistake.  We will remove it.   Brian 
Dudek 

13 Engineering Reference Page19, Section 2.1.1.4.10, IDE 
Environments, Line 497.  Does IDE have a 
data storage capability?  If so, how much 
data is maintained, what is the size of the 
data store, what is the platform and for how 
long is it kept? 

IDE data storage supports COTS RDBMS 
requirements and common services, such as 
logging. IDE has two production Oracle 
servers that service webMethods, Metamatrix 
and provide persistence for J2EE common 
service applications. Each server has 48GB 
of local storage and 240GB of shared SAN.  
IDE also has SAN file systems separate from 
Oracle that are used to transfer data. SAN 
are configured using hardware-level RAID 
1+0 technology. 
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14 Engineering Reference Page19, Section 2.1.1.4.10 IDE 
Environments, Line 497.  Do the 5 IDE 
environments identified in section 2.1.1.4.10 
account for the IDE High-Side?  In addition, 
when is the IDE High-Side going to be 
deployed, if it is not already, since it is not 
listed in sections 2.1.1.3.1 FY07/FY08 IDE 
GTN/P3I Capabilities or 2.1.1.3.2 FY09/FY10 
IGC Planned Capabilities, on pages 10 & 11 
respectively? 

No. The 5 environments discussed are the 
low-side only. There is a requirement to 
establish high-side production and COOP for 
the data broker as indicated in 2.1.1.3.2. The 
Government expects that the analysis efforts 
under section 2.5.2.2.4.3, High Side 
Production Stand Up; and 2.5.2.3.6., High 
Side COOP, will include the IDE capabilities. 
Current IGC plans require a high-side 
production environment in early FY09, and a 
high-side COOP in early FY10. These efforts 
will be synchronized to support development 
schedule for the high-side source system 
interfaces. 
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15 Engineering Reference Page19, Section 2.1.1.4.10 IDE 
Environments, Line 497.  Can the 
government please provide detailed 
hardware and software configurations for the 
5 IDE environments identified in section 
2.1.1.4.10, to include a list of all hardware 
and software components for each of these 
environments? 

Yes. Current detailed information will be 
made available in follow-on documents. 
Hardware and software components for each 
environment will continue to evolve. 
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16 Engineering Reference Page 19, Section 2.1.1.5 GTN P3I 
Program, Line 523.  Will the government 
provide the business / processing rules that 
are associated with the GTN/P3I program for 
review? 

Yes. The best information we have will be 
made available in follow-on documents. 

Brian 
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17 Engineering Reference Page 21, Section 2.1.1.5.1.1, P3I 
Environments, Line 544.  Do the 4 P3I 
environments identified in section 2.1.1.5.1.1 
account for the GTN/P3I High-Side?   

No, P3I is currently low-side only.  High-side 
will be implemented as part of IGC as 
outlined in 2.5.2.2.4.3. 

Brian 
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18 Engineering Reference Page 21, Section 2.1.1.5.1.1, P3I 
Environments, Line 544.  Can the 
government please provide detailed 
hardware and software configurations for the 
four P3I environments identified in section 
2.1.1.5.1.1, to include a list of all hardware 
and software components for each of these 
environments? 

Yes. Current detailed information will be 
made available in follow-on documents. 
Hardware and software components for each 
environment will continue to evolve. 
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19 Engineering Reference Page 21, Section 2.1.1.5.1.1, P3I 
Environments, Line 544, The Government 
states that "P3I maintain four computing 
environments: the Development and Test 
environments are currently located in 
O'Fallon IL and the Pre-production (staging) 
as well as the Production system resides at 
the DISA DECC facility in Mechanicsburg, 
PA."  Is there also a COOP environment 
planned for GTN P3I?  

No.  Currently there is no COOP environment 
under P3I. A COOP environment will be 
deployed under IGC.    Pls see sections 
2.5.2.3.6 and 2.5.3 

Brian 
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20 Engineering Reference Page 23, Section 2.1.1.5.1.6 
Business Intelligence, Line 613.  What 
products/reports are being created using 
Cognos in support of USTRANSCOMs 
Mission? 

"Superusers" in the USTC J-8 and J-3 use 
COGNOS to create and store cubes/reports 
for analytical purposes.  There are very few 
users (less than 50).  COGNOS will be used 
to continue to provide this capability. 

Brian 
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21 Engineering Reference Page 24, Section 2.1.1.5.2.3 
Business Decision Support System, Line 647.  
Please provide more information on the 
USTRANSCOM Business Decision Support 
System (BDSS), what are the components of 
this system, is this a system of systems, and 
what specifically is it being used for today? 

BDSS is a system used by USTRANSCOM 
J5/4 and J8 to support business analysis.  It 
consists of a repository of approximately 4 
years of data residing on 4 Teradata nodes.  
It stores data from GDSS, GATES, WPS, 
ITV, and DAAS that is used in conjunction 
with COGNOS as an analytical environment.  
BDSS will be migrated to the GTN P3I 
enclave prior to IGC contract execution. 

Brian 
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22 Engineering Reference Page 24, Section 2.1.1.5.2.4 
Source System Resources, Table 2.1-6 P3I 
Source Systems Reports.  How many of the 
current GTN P3I data sources are currently 
interfacing through the IDE interface, and 
which ones are they? 

Upon initiation of IGC, the following GTN P3I 
systems will already have established low-
side interfaces to IDE: (All are low-side)  
TRDM, GFM, GATES, GDSS, WPS, DAASC, 
CMOS, AMS-TAC, COMPASS,  CEDI, IBS, 
and CSS.  Additionally, there will be a 
replicated data between TRDM and the RF-
ITV data sources. 

Brian 
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23 Engineering Reference Page 23, Section 2.1.1.5.1.9 
Common Operational Picture, Line 627.  Is 
the Common Operational Picture referenced 
in this section also known as the Common 
Operational Picture for Distribution and 
distribution-related Deployment (COP D2)? 

No.  We are removing this from the PWS.  Brian 
Dudek 

24 Engineering Reference page 25, section 2.1.1.5.3.3, line 
676, which states:   "DAAS is the DLA 
unclassified system for automatically routing 
Military Standard Requisition and Issue 
Procedures transactions among customers, 
suppliers, depots, and shipping activities. 
DAAS provides Electronic Data Interchange 
(EDI) supply data in support of GTN P3I, as 
well as EDI transportation data routed 
through the Global Exchange Service (GEX)."   
What is the distinction between DAAS and 
GEX and would it be useful/economical to 
investigate extension of GEX to serve as the 
Enterprise Service Bus (ESB) for IDE?  

For the purpose of responding to this PWS, 
GEX is considered a source system 
accessed via DAASC.  This PWS only 
includes Enterprise data services under the 
management of DLA and USTRANSCOM. 
We do not desire to expand GEX services for 
IGC as part of this PWS.  We 
are not precluding the usage of GEX to 
interface to the IGC ESB, but desire a more 
"open", standards based ESB that can 
leverage multiple SOA instances. 

Brian 
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25 Engineering Reference page 25, section 2.1.1.5.3.3, line 
676, which states: "DAAS provides Electronic 
Data Interchange (EDI) supply data in 
support of GTN P3I, as well as EDI 
transportation data routed through the Global 
Exchange Service (GEX). Also, Reference 
page 25, section 2.1.1.5.3.3, line 690, which 
states: P3I interfaces with the Defense 
Electronic Business Exchange (DEBX) Value 
Added Network which provides shipping 
status from commercial air, motor, ocean, rail 
movements and financial data."  What is the 
distinction between GEX and DEBX and do 
these exchange systems support other 
transaction formats such as XML, IDOC, etc? 

We will update this part of the PWS to reflect 
only GEX.  GEX is the new name for what 
used to be called the DEBX. GEX 
transactions will route through DAASC. IGC 
will connect with DAASC via IDE. 

Brian 
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26 Engineering Reference page 25, section 2.1.1.5.3.3, line 
676, which states:  "DAAS is the DLA 
unclassified system for automatically routing 
Military Standard Requisition and Issue 
Procedures transactions among customers, 
suppliers, depots, and shipping activities. 
DAAS provides Electronic Data Interchange 
(EDI) supply data in support of GTN P3I, as 
well as EDI transportation data routed 
through the Global Exchange Service (GEX)."   
What is the distinction between DAAS and 
GEX? 

For the purpose of responding to this PWS, 
please consider GEX as a source system 
accessed via DAASC.  IGC will connect with 
DAASC via IDE infrastructure. 
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27 Acquisition Reference page 28, section 2.1.1.6.2, line 
792, which states as part of the IGC end 
state vision:  "The IGC EDW is the single 
data warehouse utilized by DLA and 
USTRANSCOM, thereby providing supply 
chain, distribution, and logistics data that is 
visible, accessible, understandable, and 
trusted across the USTRANSCOM/DLA 
landscape."  The 3 IGC spirals do not 
address the inclusion of supply-side data; 
they only address Transportation (or GTN) 
data.  When will the supply-side data be 
incorporated into IGC?   

The quote you cite is the "vision".  The entire 
"vision" of IGC is beyond the scope described 
by this PWS.  This PWS describes the first 
steps along the path to that Vision; for which 
there are severable tangible benefits.   

Brian 
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28 Acquisition Reference page 30, section 2.1.2, line 859, 
which states:  "Appendix G contains a list of 
IDE, GTN and P3I program documentation."  
When will this documentation list be made 
available to potential bidders? 

The list will be modified as we develop the 
PWS further; goal is to provide a CD with as 
much data as possible at Industry Day #2. 

Brian 
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29 Contracting Reference page 31, section 2.2, line 876, 
which states:  "The Government intends to 
award a Blanket Purchase Agreement (BPA) 
for Task Areas I, II, and III to the selected 
IGC Enterprise Service Provider (ESP) 
Teaming Arrangement."   What type of BPA 
does the government intend to issue?  Will 
this be a BPA against a GSA schedule 70? 

The answer to this question will either be 
posted prior to the RFQ or addressed in the 
RFQ.  

Brian 
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30 Contracting Reference page 31, section 2.2, line 876, 
which states:  "The Government intends to 
award a Blanket Purchase Agreement (BPA) 
for Task Areas I, II, and III to the selected 
IGC Enterprise Service Provider (ESP) 
Teaming Arrangement."  What is meant by 
the term "Teaming Arrangement?"  Does this 
imply more than one prime contractor?  Does 
this refer to DLA's Contractor Teaming 
Arrangements (CTA's) often used for small 
and SDB content, or something else? 

The answer to this question will either be 
posted prior to the RFQ or addressed in the 
RFQ.  
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31 Contracting Reference page 31, section 2.2, line 877, 
which states:  "A separate BPA for the Task 
Area IV requirements will be awarded to 
multiple Front-end Application Developers 
(FAD), who are NOT part of the selected IGC 
ESP Teaming Arrangement."   The term 
"Teaming Arrangement" is not used to 
describe the FAD contractors.  Does this 
imply that CTA's often used by DLA for small 
business content will not be used for FAD 
contracts? 

The answer to this question will either be 
posted prior to the RFQ or addressed in the 
RFQ.  

Brian 
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32 Acquisition Reference page 31, section 2.2, line 877, 
which states:  "A separate BPA for the Task 
Area IV requirements will be awarded to 
multiple Front-end Application Developers 
(FAD), who are NOT part of the selected IGC 
ESP Teaming Arrangement."  Can FAD 
subcontractors be part of an ESP Teaming 
Arrangement as subcontractors? 

No.  This is by design; to foster a competitive 
environment. 
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33 Acquisition Reference page 31, section 2.2, line 877, 
which states:  "A separate BPA for the Task 
Area IV requirements will be awarded to 
multiple Front-end Application Developers 
(FAD), who are NOT part of the selected IGC 
ESP Teaming Arrangement."  Will the RFQ 
for the ESP be issued at the same time as 
the RFQ for the selection of the FAD 
contractors? 

Yes.  The will only be one RFQ that covers 
both areas. 

Brian 
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34 Contracting Reference page 31, section 2.2, line 889, 
which states:  "As part of each BPA, the 
Government intends to issue fixed price Task 
Orders to accomplish the services specified 
within the Task Areas listed below."  If task 
orders will be determined after award, on 
what basis will bidders propose pricing for the 
initial award?  Will there be sample tasks 
provided to determine a basis for award? 

The answer to this question will either be 
posted prior to the RFQ or addressed in the 
RFQ.  

Brian 
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35 Acquisition Reference page 31, section 2.2.1, line 895, 
which states:  "Task Area I establishes the 
ESP requirements for system engineering 
services for phased implementation of the 
IGC (implementation of Spirals 1, 2, and 3 as 
depicted in Figure 2.1-2), retirement of the 
GTN Data Store, and implementation of the 
capabilities defined in the CPD."  When will 
the CPD be provided to potential bidders? 

The final draft is still being finalized. Brian 
Dudek 
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36 Acquisition Reference page 31, section 2.2.1, line 898, 
which states:  "This section also describes 
the initial IGC Planning and Transition 
services required to transition the previous 
GTN P3I/IDE development and sustainment 
to the ESP Team."  Does this imply that the 
ESP Team will perform application 
development?  If so, what will be the role of 
the FAD contractors? 

Yes; the ESP will perform application 
development as part of Task Area I.  Task 
Area IV is both a surge capability and a 
capability for the government to introduce 
competition for NEW work beyond the scope 
of work required to shut down GTN; as it 
comes in. 
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37 Acquisition Reference page 32, section 2.2.4, line 923 
which states:  "Task Area IV establishes the 
FAD requirements for future application 
development technical services required to 
support the development of front-end 
applications (applications not required for the 
retirement of GTN) using the IGC 
infrastructure."  This statement infers that the 
FAD contractor will not have any work until 
GTN is retired at the end of FY2010.  Will 
there be any work for the FAD contractor 
prior to the end of FY10 when legacy GTN is 
retired.  If so, when would that start and what 
type of volume is expected for FAD work? 

There is no work currently set aside for 
FADs.  We believe that there will be new 
requirements every year.  IGC will be 
operational as soon as the existing contracts 
expire; it will be capable of accommodating 
these new requirements in October of 2008.  
The FADs ensure that a surge capability 
exists in a way that allows us to pre-qualify 
companies that are capable of performing 
this additional work. 
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38 Contracting Reference page 41, section 2.3.11.1, line 
1285 which states:  "The Government has 
allotted time after contract award for the ESP 
and FADs to interact with current IDE and 
GTN/P3I software developers to acquire 
knowledge necessary to support tasks under 
this contract."  What type of contractual 
incentive or agreement is in place with the 
incumbent contractors to encourage their 
cooperation? 

There are mechanisms planned that the 
Government will use to encourage 
cooperation. 
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39 Acquisition Reference page 57, section 2.5.1.3, line 1867 
which states:  "The current IDE and GTN/P3I 
tool sets include, but are not limited to, the 
products listed in Table 2.5-2," followed by a 
list of COTS tools for both IDE and GTN P3I.  
Will the government specify which tool sets 
will be in GTN P3I vs. IDE at the time of 
transition? 

Yes, the government will identify which tools 
are within the P3I enclave and which tools 
are within the IDE enclave at the time of 
transition. 
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40 Acquisition Reference Page 69, Section 2.5.2.4.1.1.4 
Itineraries and Schedules, which states: "IGC 
will provide the ability to display schedule and 
itinerary transportation information that 
includes shipment units, people/units, and 
carriers including dedicated aero medical 
evacuation carriers. IGC will provide the 
ability to track itineraries of commercial 
carriers' equipment used to move DOD-
interest passengers and cargo to complete 
the overall picture of moving transport 
assets."  Does equipment mean more than 
"conveyances"? 

At a minimum, it means what GTN does now, 
but faster and with more history.  Sunset of 
GTN is a priority for IGC. 
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41 Acquisition Reference Page 70, Section 2.5.2.4.1.1.6 
Vendor Shipments, which states: "IGC will 
provide the capability to display the status of 
DOD agency ordered equipment and 
supplies that are en-route from the vendor's 
manufacturing or distribution location to a 
DOD point of delivery. IGC will provide the 
capability to be able to locate data on 
shipments of interest by supplying query 
parameters."  Please clarify "to be able to 
locate data...by supplying query parameters".    
What type of data and query parameters? 

At a minimum, the type of data queried by 
GTN today (tail #, TCN, etc.).   

Brian 
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42 Engineering Reference page 77, section 2.6.1.2, line 
2436, which states:  "The ESP shall conduct 
assessments of IGC computing resources 
and infrastructure to determine performance 
and capacity compliance with service level(s) 
defined in the applicable design/functional 
specifications or SLAs/MOAs."  Have such 
assessments been conducted for GTN P3I 
and/or IDE, and if so, will those be provided 
to potential bidders? 

There have been no capacity studies beyond 
the initial engineering effort for GTN P3I EDW 
and IDE phase II.  These efforts provided the 
initial infrastructure implementations that 
were designed to meet requirements for GTN 
P3I spirals with scalability in mind for the 
future. Engineering documentation provides 
detail regarding those designs. In addition, 
IDE plans to conduct a capacity study in 
FY08 and will augment the data broker 
infrastructure as needed to meet projected 
workloads from IGC and DLA integration 
efforts. 
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43 Acquisition Reference page 80, section 2.6.4, line 2560, 
which states:  "The ESP shall provide Level II 
help desk services for all IGC.  The ESP shall 
coordinate with the Level I help desk 
providers, the Government and third-party 
contractor entities as required to carry out 
Level II help desk functions."  Is the ESP 
providing Level 1 help desk support or is 
another entity providing Level 1?  Will the 
FAD contractor be providing any Level II or 
Level III help desk support?  Please explain 
the requirement and the relationships. 

Level 1 is provided by DISA.  The FAD will 
not provide help desk support.  They develop 
applications and hand over to the ESP for 
configuration control and roll-out. Subsequent 
sustainment and support for these 
applications will be provided by the ESP. 

Brian 
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44 Engineering Reference page 81, section 2.6.7, line 2599, 
which states:  "The ESP shall, in coordination 
with DISA and other Government and third-
party contractor entities, perform system 
performance monitoring activities required to 
ensure the reliability, availability, and 
sustainability of IGC on a 24/7 basis."  Before 
submitting a fixed price quote, will bidders be 
provided with a copy of DISA and 3rd party 
agreements related to this statement? 

Yes. A copy of the current SLAs with DISA 
will be provided.  There are no 3rd party 
agreements, yet. 

Brian 
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45 Engineering Reference page 82, section 2.6.8.1, line 
2621, which states: "The ESP shall work with 
DISA and third-party vendors to support OS 
sustainment."  Before submitting a fixed price 
quote, will bidders be provided with a copy of 
DISA and 3rd party agreements related to 
this statement? 

Yes. A copy of the current SLAs with DISA 
will be provided. 

Brian 
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46 Engineering Reference page 82, section 2.6.8.2, line 
2626, which states:  "The ESP shall support 
the sustainment of the IGC databases 
working closely with Government host 
providers and third-party vendors."  Before 
submitting a fixed price quote, will bidders be 
provided with a copy of DISA and 3rd party 
agreements related to this statement? 

Yes. A copy of the current SLAs with DISA 
will be provided. 

Brian 
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47 Engineering Reference page 82, section 2.6.8.3, line 
2635, which states:  "The ESP shall support 
the sustainment of the IGC applications 
components in coordination with Government 
host provider(s) and third-party vendors and 
application developers."  Before submitting a 
fixed price quote, will bidders be provided 
with a copy of DISA and 3rd party 
agreements related to this statement? 

Yes. A copy of the current SLAs with DISA 
will be provided. 

Brian 
Dudek 

48 Engineering Reference page 91, section 2.8.2, line 2934, 
which states: "Task Area IV performance 
objectives will mirror the general performance 
objectives stated in the IGC CPD and will 
follow but not be limited to the performance 
requirements outlined in the table below."  
Table 2.8.1 outlines system performance 
measurements.  How will the FAD contractor 
be held to these performance measurements 
when the "back end" support is provided by 
the ESP and the operating environment is 
controlled by DISA? 

The system architecture has been validated 
and we know that it works and what the 
general performance characteristics are.  
FAD work essentially capitalizes on that; the 
government will monitor ESP, DISA, and FAD 
synchronization and performance issues as 
they arise, as is done in many programs 
across the DoD (AFKS, GCSS-J, AV, etc.).  
In addition, the Government will have an "in-
house" capability in the form of the BICOE to 
develop front-end capabilities; so we will be 
very familiar with how back-end support is 
being provided. 

Brian 
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49 Engineering Reference page 91, section 2.8.2, line 2934, 
which states: "Task Area IV performance 
objectives will mirror the general performance 
objectives stated in the IGC CPD and will 
follow but not be limited to the performance 
requirements outlined in the table below."  
Table 2.8.1 outlines system performance 
measurements.  How will the government 
determine that the FAD contractor has met 
their performance requirements and at what 
point in the process does this occur? 

Section 2.4 describes our Systems 
Engineering methodology.  As part of that, we 
will establish the performance requirements 
in the CPS that will be tested as part of 
acceptance. 

Brian 
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50 Engineering Reference page 96, section 2.9, line 3072, 
which states:  "IGC Program Management 
and functional sponsors are located at HQ 
DLA (Ft. Belvoir, VA) and USTRANSCOM 
(Scott AFB, IL)."  Will the government 
describe to what extent "IGC Program 
Management and functional sponsors" are 
located at each site?   

The IGC team will be comprised of assets 
from both USTRANSCOM and DLA.  The PM 
will reside at DLA headquarters and spend 
approximately 2 weeks of each month at 
Scott AFB.  The majority of functional assets 
are located at Scott AFB.  The Business 
management and financial entities are evenly 
split at both locations.  Engineering and 
Program Control have a larger presence at 
Scott AFB.  Contracting is performed in 
Philadelphia.  Flag officer level PEO and 
DPEO are split at DLA HQs and Scott AFB, 
respectively.  USTRANSCOM is the 
registered "owner" of the program. 

Brian 
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51 Acquisition Reference page 103, which states: "The ESP 
shall comply with the current versions of the 
following documents," followed by a list of 
documents whose dates are all in the past.  
When will these documents be made 
available to potential bidders? 

The list will be modified as we develop the 
PWS further; goal is to provide a CD with as 
much data as possible at Industry Day #2. 

Brian 
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52 Acquisition Reference page 103, which states: "The ESP 
will reference the following GTN documents 
as appropriate or as directed by the 
Government," followed by a list of documents 
whose dates are all in the past.  When will 
these documents be made available to 
potential bidders? 

The list will be modified as we develop the 
PWS further; goal is to provide a CD with as 
much data as possible at Industry Day #2. 

Brian 
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53 Acquisition Reference page 105, which states: "The ESP 
will reference the following IDE documents as 
appropriate or as directed by the 
Government," followed by a list of documents 
whose dates are all in the past.  When will 
these documents be made available to 
potential bidders? 

The list will be modified as we develop the 
PWS further; goal is to provide a CD with as 
much data as possible at Industry Day #2. 

Brian 
Dudek 
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55 Acquisition The transactional data of the 
acquisition/supply communities is 
disconnected from the transportation 
communities.  As part of IGC, will the 
government enable change management and 
standards changes to imbed key acquisition 
data within transportation transactions 
(manifests & bills of lading, etc) both 
warfighter unique identification and warfighter 
requisition numbers with resulting purchase 
order numbers? 

The scope of this PWS is to retire legacy 
GTN utilizing the services provided by IDE 
infrastructure.  IGC is a read-only Enterprise 
Data Warehouse; not a transactional 
execution system. 

Brian 
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56 Acquisition Section 2.2.  What is intended for the ESP 
role?   Is this role one of “sustainment” for the 
legacy GTN and IDE systems that will be 
subsumed by IGC or is this role more like a 
“lead systems integrator” for development & 
integration of the new IGC solution? 

The ESP is responsible for Task Areas I, II, 
and III.  They are responsible for Shut down 
of legacy GTN utilizing the services provided 
by the IDE infrastructure, Sustainment of both 
infrastructures and the applications on them, 
as well as, "back-end" development 
associated with "new work" as it comes in, 
and front-end work under certain dollar 
thresholds.  ESP stands for "Enterprise 
Service Provider".  ESP is a more accurate 
description than LSI, reflecting the 
Government’s role as "lead systems 
integrator" amongst the multiple government 
organizations involved (DISA, USTC, DLA, 
etc.).  

Brian 
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57 Acquisition Section 2.2.  What is intended for the FAD 
role?  Is this role of the forward-going 
development of the combined GTN & AV 
ODS/DW solution for IGC or is the FAD role 
of refreshing legacy source systems to 
provide near-realtime transactional data vice 
time-late batch? 

Task Area IV is both a surge capability and a 
capability for the government to introduce 
competition for NEW work beyond the scope 
of work required to shut down GTN, as it 
comes in. 

Brian 
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58 Acquisition Section 2.1.1.5.3.  The draft PWS provides 
names & background for current GTN source 
systems.  Will the PWS be updated to identify 
AV source systems also?  Is integration of AV 
source systems within AV scope? 

AV is not in the scope of Task Areas I & II; 
Task Areas III & IV offer a mechanism to 
accommodate new requirements should they 
arise. 

Brian 
Dudek 

59 Engineering Section 2.1.1.5.3.6.  Global EXchange (GEX) 
Services replaced DEBX at both DAASC & 
BTA sites in 2005.  GEX provides for 
SOA/web services requirements.  Will the 
government update this section to replace the 
DEBX acronym with GEX? 

Yes. Brian 
Dudek 

60 Engineering Section 2.1.1.5.3.3.  GEX at both DAAS & 
BTA handle multiple transaction formats 
beyond EDI such as XML, IDOC and many 
UDF formats.  Will the government update 
the PWS to reflect these capabilities? 

DAAS and BTA perform many functions not 
covered by section 2.1.1.5.3.3. For the 
purpose of responding to this PWS, please 
consider GEX as a source system accessed 
via DAASC. 

Brian 
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61 Engineering Section 2.1.1.4.4 Enterprise Services Bus 
(ESB).  The government appears to constrain 
bidders to use webMethods.  Separately, 
USTRANSCOM constrained DTCI bidders to 
use Global EXchange (GEX) Services as the 
ESB.  Further, for both IVAN & DAI 
competitions, BTA constrained bidders to 
leverage GEX as the ESB.  Both USTC & 
DLA leverage GEX extensively.  Would the 
government consider allowing bidders to 
propose GEX vice webMethods as the ESB? 

We do not plan to expand GEX services for 
IGC as part of this PWS.  WebMethods is at 
the core of the IDE. IDE will be used to 
establish connectivity with IGC source and 
consumer systems. IDE also uses MQ Server 
to connect with DAASC as a source for EDI 
data including GEX transactions routed 
through DAAS. For purposes of IGC the ESB 
is the IDE capability that "provides messaging 
middleware, intelligent routing, 
transformation, and exposes Web services," 
as described in PWS section 2.1.4.4. We do 
not desire to expand GEX services for IGC as 
part of this PWS.  We are not precluding the 
usage of GEX to interface to the IGC ESB, 
but desire a more "open", standards based 
ESB that can leverage multiple SOA 
instances. 

Brian 
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62 Engineering Section 2.1.1.5.3 P3I Data Sources.  Multiple 
GTN data sources such as DSS, GFM, 
CMOS & IBS broker data though GEX to 
GTN.  Will the government consider 
leveraging these proven integrations or will 
these be re-developed in webMethods? 

For the purpose of responding to this PWS, 
please consider GEX as a source system 
accessed via DAASC.  We will leverage GEX 
for authoritative data where 
possible/practical. We do not desire to 
expand GEX services for IGC as part of this 
PWS.  We are not precluding the usage of 
GEX to interface to the IGC ESB, but desire a 
more "open", standards based ESB that can 
leverage multiple SOA instances. 

Brian 
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64 Engineering Will the government update the PWS to 
reflect which of the GTN data sources 
already leverage GEX? 

For the purpose of responding to this PWS, 
please consider GEX as a source system 
accessed via DAASC.  The interfaces with 
GEX will be used to access the type of data 
already leveraged by GTN. 

Brian 
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65 Engineering Reference page 10, section 2.1.1.3.1, line 
217, which states:  “Approximately sixty 
percent of the GTN source systems are 
expected to be connected to the EDW 
through IDE by the end of FY08.”  Are any of 
the Asset Visibility (AV) source systems 
expected to be connected through the IDE by 
the end of FY08?   Our understanding is that 
those systems currently feed AV directly, not 
through the IDE. 

AV is not in the scope of Task Areas 1 & 2; 
Task Areas 3 & 4 offer a mechanism to 
accommodate new requirements should they 
arise. 

Brian 
Dudek 

66 Engineering Reference page 21, section 2.1.1.5.1.2, line 
562, which states:  “The Enterprise Data 
Warehouse EDW provides the means for 
conducting mission critical decision support 
and analysis.”  It appears that the EDW 
contains only Transportation-related data, not 
supply-side data.  Is there a plan for the EDW 
to include supply-side data in the future, such 
as that provided by the DLA Asset Visibility 
system? 

AV is not in the scope of Task Areas I & II; 
Task Areas III & IV offer a mechanism to 
accommodate new requirements should they 
arise. 

Brian 
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67 Engineering Sections 2.2.4 and 2.8.  Please define a 
Front-end Application Developers (FAD) as it 
is referenced in sections 2.2.4 and 2.8 - What 
front end applications do you envision? 

The amount of work for FADs is unknown.  
Task Area IV is both a surge capability and a 
capability for the government to introduce 
competition for NEW Business Intelligence 
application development beyond the scope of 
work required to shut down GTN, as it comes 
in. 

Brian 
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68 Acquisition Section 2.2 states “separate BPA for the 
Task Area IV requirements will be awarded to 
multiple Front-end Application Developers 
(FAD), who are NOT part of the selected 
IGC ESP Teaming Arrangement.” Will the 
ESP and FAD proposals be due at the same 
time? 

Yes. Brian 
Dudek 

69 Acquisition If they are due at the same time will you allow 
vendors to bid on both the ESP and FAD in 
the event they are not awarded the ESP they 
will have an opportunity to win the FAD.  (Ref 
para 2.2, FAD who are not a part of the 
selected ESP Teaming arrangement) 

Yes. Brian 
Dudek 

70 Acquisition IF a company has multiple divisions/sectors - 
can a firewall be put in place so one division 
can bid the ESP and the other bid the FAD? 

No.   Brian 
Dudek 

71 Acquisition How many FAD BPA's will be awarded? The answer to this question will either be 
posted prior to the RFQ or addressed in the 
RFQ.  

Brian 
Dudek 

72 Acquisition What is the relative scope of the FAD efforts 
versus the ESP efforts. 

The ESP will be responsible for back-end 
work; the FADS will propose designs and do 
front-end work when the government has a 
requirement that has been determined it will 
not fulfill via the ESP or its own "in house" 
development capability (BICOE). 

Brian 
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73 Contracting Only contractors selected as "approved 
developers" will be considered as candidates 
for future application development 
solicitations.  Question, If each one is 
competed will there be a standard template 
for each FAD to adhere to?    Will they go 
through a full competitive bid cycle? If so 
what will be the turn cycle on bids? 

The answer to this question will either be 
posted prior to the RFQ or addressed in the 
RFQ.  

Brian 
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74 Contracting Section 2.4.8, line 1706. What is the 
difference between a FAD and third party 
developers?  Do third party developers have 
to bid against the FADs to obtain the work?  If 
not how will it be determined who gets the 
work?  

The ESP will provide back-end (and in some 
cases front-end) services under Task Area III 
to satisfy new requirements for the IGC 
initiative.  This is where the Government may 
choose to compete work to FADS.  In 
addition, the ESP will provide services (back-
end and access to tools) to other programs 
(e.g. Army, Navy, or Air Force systems).  
These other systems are "third parties".  
FADs will not be involved in that work, as the 
work is not for the IGC initiative; it's another 
program utilizing services from our 
environment.  

Brian 
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75 Contracting Section 2.4.9 line 1745 states "forward the 
requirements to either the BICOE or ESP - or 
direct the work to FADs or third party 
developers - will FADs be constantly 
competing for work with the ESP and third 
party developers?  

The government will make the determination 
if a requirement should be satisfied by the 
BICOE, ESP, if it should be competed to 
FADs, or some combination therein.  All work 
determined to be executed to the FADs will 
be competed to them.  Third party developers 
do not participate in that competition.  An 
example of a third party is an Army program 
that requires a web service to be set-up on 
the ESB (there's only back-end work 
involved).  Another example is a COCOM 
program that wants to utilize our tools to 
satisfy one of their reporting requirements; it's 
not an IGC requirement ... but a requirement 
of some other program.  FADs are only 
utilized to satisfy requirement of the IGC 
initiative. 

Brian 
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76 Contracting Section 2.8.3 Line 2954.  How will the ESP 
hold the FAD accountable for getting their 
summary information to the ESP on time in 
order for the ESP to make their deliverable 
on time and with complete and accurate 
information since the ESP does not have any 
contract or management authority over the 
FAD? 

The Government is responsible for ensuring 
compliance by the FADs.  The ESP is 
responsible for coordination, tracking, and 
informing the Government of issues 
encountered that impact the approved 
schedule. 

Brian 
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77 Acquisition PWS pages 103 through 106.  When will 
a reading library be set up (physical or on-
line) for potential bidders so that they can 
review all of the documentation identified on 
pages 103 through 106 of the Draft PWS 
V0.14a? 

The list will be modified as we develop the 
PWS further; goal is to provide a CD with as 
much data as possible at Industry Day #2. 

Brian 
Dudek 

78 Acquisition Section 5.6 Employee Termination and 
Replacement. Please clarify whether the 
requirement to obtain written documentation, 
signed by the Contracting Officer, prior to a 
substitute starting performance applies to 
only Key Personnel or all personnel working 
on the program. 

The answer to this question will either be 
posted prior to the RFQ or addressed in the 
RFQ.  

Brian 
Dudek 
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79 Engineering Line 313 states "IDE facilitates transactional 
exchange by leveraging internal integration 
schema referred to as Shared Object Models 
(SOM)."  Please identify where the SOMs are 
documented and available for review. 

SOMS are XML schema developed within 
IDE to support mapping of transactional data, 
e.g. from user defined EDI formats to SAP 
intermediate documents (iDocs). When they 
are created they are documented in the 
Interface Design Document (IDD).  IDDs are 
being provided for the production interfaces 
and some of those do include SOMs. 

Brian 
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80 Acquisition Lines 876 - 880 state "The Government 
intends to award a Blanket Purchase 
Agreement (BPA) for Task Areas I, II, and III 
to the selected IGC Enterprise Service 
Provider (ESP) Teaming Arrangement.  A 
separate BPA for the Task Area IV 
requirements will be awarded to multiple 
Front-end Application Developers (FA), who 
are NOT part of the selected IGC ESP 
Teaming Arrangement."  Please clarify 
whether it is acceptable for the prime or a 
subcontractor on the ESP team to be a 
Subcontractor on a FAD Team.   

No.  There should be no teaming between 
ESP and FADs. 

Brian 
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81 Acquisition Will Services and Agencies other than 
USTRANSCOM and DLA be able to solicit 
FAD contractors to develop applications 
using the FAD BPA vehicle? 

There are requirements that will come into us 
that will be to develop applications as part of 
our system and those that come in from other 
programs to provide services for them to add 
capabilities to theirs.  The FADs are utilized, 
as needed, to develop applications that are 
part of IGC. 

Brian 
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82 Acquisition Will contractors who are not selected as 
FADs be able to develop applications that 
exploit the IGC infrastructure and EDW for 
external Services and Agencies? 

As part of "other programs" and other 
contracts they may do that. These are 
considered Third-Party developers. 

Brian 
Dudek 

83 Acquisition Is it the Government's intent to solicit both the 
ESP and FAD BPAs concurrently?   

Yes. Brian 
Dudek 

84 Acquisition Section 2.4 Describes the Systems 
Engineering Methodology.  In this section, the 
term "the Contractor" is used.  Paragraph 2.2, 
Contract Scope states "When the 
requirement applies to both the ESP and the 
FAD, the PWS states that the "Contractor 
shall".  Please identify for each Phase and 
Milestone Review whether the ESP or the 
FAD is responsible. 

The ESP (who is responsible for ensuring 
configuration control of IGC) will be an 
integral part of each Phase and Milestone 
Review. Participation by a FAD will be based 
on reviews associated with a specific front-
end application development. 

Brian 
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85 Acquisition Paragraph 2.4.9 (and other locations) refers 
to "third-party developers" in the statement 
"…the Government may at its discretion 
forward the requirement to either the BI COE 
or ESP, if the work is of a small and low-
complex nature and is within the scope of the 
work of the ESP and BI COE, or direct the 
work to the FADs or third-party developers to 
be completed…".  Please clarify what 
organization(s) is anticipated as a third party 
developer.  Please define the intent of the 
third-party developers, how those developers 
will be acquired (directly by the government 
or by the ESP or FAD?), and how they will be 
included in the overall system engineering 
and development process.   

The fundamental difference between a FAD 
and a third party developer is that a FAD is 
developing to fulfill an IGC initiative 
requirement; whereas a third party is 
developing to fulfill a requirement from some 
other program.  Both implement in 
accordance with the ESPs developer guide; 
but the FADs are working to add functionality 
to IGC.  Third parties are utilizing services to 
add functionality to some other system (e.g., 
an Army, Navy, or COCOM system). 

Brian 
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86 Acquisition Paragraph 2.5, Task Area I states that after 
gathering the requisite technical knowledge 
from IDE and GTN/P3I current environments, 
"The ESP shall utilize this knowledge to 
produce a Developer's Guide".  Is it the intent 
that this guide be produced prior to Spiral 1 
implementation?  It may be more appropriate 
that the Developer's Guide be produced at 
the completion of Spiral 1.   

The timeline for this deliverable will be 
defined in Appendix I. This comment will be 
taken into consideration. 

Brian 
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87 Engineering Paragraph 2.5.1.3 - DECC Expansion.  
Please clarify the level of environment 
support anticipated under Task Area I.  Is on-
site support to perform "unpacking, 
positioning, assembly" type tasks expected? 

The ESP shall be responsible for establishing 
the Development and Test environments in 
the DECC for IGC. At IGC award, the 
Development environment will be installed 
and operational at DECC Mechanicsburg.  It 
will have a DISA ATC and be loaded with all 
GTN P3I COTS software and the GTN P3I 
Spiral I application.  The ESP shall develop 
the engineering solution in conjunction with 
DISA and PMO engineering teams to 
transform this environment into one that will 
support remote development from the ESP 
choice of location.  The ESP will be 
responsible for loading COTS development 
tools to support remote development and 
connection.  For the Test environment, 
development and test hardware will be 
shipped from the GTN P3I development 
contractor's facility to the DECC 
Mechanicsburg facility by early December 
2008 with an anticipated standup by February 
2009.  The ESP shall develop the 
engineering solution in conjunction with 
DISA and PMO engineering to most 
efficiently combine these hardware items to 
support the ESP test methodology.  Bidder 
proposals for DECC Expansion should 
conform with guidelines established by the 

Brian 
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host organization (DISA) and maintain 
warranty integrity with product vendors. 

88 Acquisition Paragraph 2.5.2.1 indicates that "In response 
to this RFQ, the ESP shall provide a ROM for 
each of the Spirals…" and that after contract 
award FFP Task Orders will be issued.  What 
is the Government's approach to ensuring 
that the ROMs and the Task Order fixed price 
proposals align? 

The answer to this question will either be 
posted prior to the RFQ or addressed in the 
RFQ.  

Brian 
Dudek 

89 Engineering Table 2.5-4 and 2.5-5.  DTTS does not 
appear in Table 2.5-4, but is identified in 
Table 2.5-5.  Please clarify whether DTTS is 
included in Spiral 1. 

This was an oversight.  DTTS is to be 
included in IGC Spiral I.  

Brian 
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90 Engineering Table 2.5-5 and 2.5-7 identify complexity and 
size of source system feeds.  Please identify 
the criteria for the estimated levels.  For 
example, how many tables meet the "small" 
size indicator. 

This is subjective based on approximately 14 
years experience with the data across 
several programs that use it (not just GTN).  
Number of tables is not the only indicator; 
general complexity of the data; and human 
factors associated with where the data comes 
from are also part of this. 

Brian 
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91 Acquisition Page 103 (and throughout the PWS) includes 
the table of IGC Program Products with which 
the ESP shall comply.  When and where 
does the Government intend to release those 
documents for review? 

The list will be modified as we develop the 
PWS further; goal is to provide a CD with as 
much data as possible at Industry Day #2. 

Brian 
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92 Contracting Lines 940-942 state "The ESP is responsible 
for overall planning and management, 
including integration, configuration 
management, and quality assurance of all 
work performed." What plans does the 
Government have for price and schedule 
adjustments in that event that a FAD 
contractor misses his contracted delivery 
schedule? 

The answer to this question will either be 
posted prior to the RFQ or addressed in the 
RFQ.  

Brian 
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93 Contracting Line 1293.  What processes are in place to 
require the current IDE and GTN/P3I 
developers to cooperate with the 
Government's desire for knowledge transfer?  

Appropriate contract provisions and 
Government intervention will be leveraged to 
facilitate this coordination.   

Brian 
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94 Acquisition Line 1790.  Please clarify the word "acquire" 
in this sentence.  Does this imply a 
contractual relationship (to be priced as part 
of Task Order 1 proposal) between the ESP 
and the incumbent IDE or GTN/P3I 
developer. 

No.  It means "learn" Brian 
Dudek 
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95 Contracting In that the government wishes to exclude 
ESP team vendors from providing FAD 
services, and the government also wishes to 
obtain access to the best value vendors for 
both BPA’s, is it correct to assume that this 
exclusion will pertain upon contract award, 
and not at the point of bidding?   

You can bid both areas; but only win in one. Brian 
Dudek 

96 Contracting Will separate proposals be requested for the 
FAD requirements, (i.e. separate from ESP 
proposal)?  If so, will the proposal due dates 
be sequential or simultaneous? 

Yes.  Simultaneously. Brian 
Dudek 

97 Contracting The List of Standards and Publications on pp 
105-106 of the PWS does not seem to 
include any specific guidance.  Is it correct to 
assume that the ESP is required to comply 
with all of these standards and publications? 
Is the FAD required to comply with the entire 
list? 

Where applicable those standards apply; they 
are essentially the "normal" government & 
DoD requirements. Yes FADs are required to 
comply with applicable policies and 
standards. 

Brian 
Dudek 

98 Contracting Will the government release the solicitation 
for tasks 1,2,3  prior to the solicitation for task 
4? If this is the case may a firm who was not 
awarded the tasks be allowed to bid on task 
4? 

No.  Simultaneously.  You may bid on Task 
Areas I, II, III and/or Task Area IV;  but you 
can be awarded only one or the other, but not 
both. 

Brian 
Dudek 

99 Contracting When does the government anticipate work 
beginning for task 4 awards? 

This is unknown; but perhaps as early as late 
1st QTR FY09.   

Brian 
Dudek 

100 Acquisition The PWS mentions that there will be two 
primary places of performance.  Where will 
the primary place of work be for tasks 1,2,3 
and where for task area 4? 

We have not created a requirement specific 
to the tasks.  Work to be performed under 
this contract will, in full or in part, be 
conducted at Contractor facilities.  With the 
exception of the Training Team.   

Brian 
Dudek 

101 Contracting Will the task orders issued through the task 4 
BPA be competed among those firms who 
were awarded, or will the task orders be 
assigned by the government/ESP? 

The Government will compete Task Area 4 
Task Orders between the pre-qualified 
contractors. 

Brian 
Dudek 

102 Contracting The instructions on line 142 and 143 of the 
PWS note that the contractor(s) awarded 
under Task 1,2,3 are excluded from 
participation in the BPA Task area 4.  Is it 
allowable for a company to be a 
subcontractor under tasks 1-3 and also 
subcontract under task 4? 

No.   Brian 
Dudek 

103 Acquisition Does the government anticipate additional 
software licensing?  If so will the additional 
software licensing be a component of the 
ESP / FAD bids or will the government 
procure licenses from the software vendors 
directly? 

The government will procure licenses.  Do 
not include in proposals. 

Brian 
Dudek 

104 Contracting How long will Task Area contracts run?  
Appears to be three years but is not clear in 
PWS.  

The answer to this question will either be 
posted prior to the RFQ or addressed in the 
RFQ.  

Brian 
Dudek 



Questions & Answers 
 

Note:  The questions & answers provided below reflect the releasable answers to Draft PWS questions as of 3 OCT 2007. 
 

105 Acquisition What do you envision for follow-on 
sustainment?  

Task Area 2 establishes the requirements for 
all sustainment. 

Brian 
Dudek 

106 Contracting Task Area I/II/III winner cannot be Task Area 
IV winners.  In what sequence will these be 
awarded?  If a bidder doesn't win Task Area 
I/II/III, will that bidder be able to bid on Task 
Area IV, and vice versa?  

No.  Simultaneously.  You may bid on Task 
Areas I, II, III and/or Task Area IV;  but you 
can be awarded only one or the other, but not 
both. 

Brian 
Dudek 

107 Contracting When do you expect to release the final 
RFP?   

December 2007. Brian 
Dudek 

108 Contracting When do you expect to award contracts?  June 2008. Brian 
Dudek 

109 Acquisition Do you plan to receive oral presentations and 
technical demonstrations as well as written 
proposals for those bidding the ESP or FAD 
roles?   

This has not been decided yet. Brian 
Dudek 

110 Contracting Do you plan to use existing contract vehicles 
(e.g., DESP II, GSA, ...)?  

The answer to this question will either be 
posted prior to the RFQ or addressed in the 
RFQ.  

Brian 
Dudek 

111 Contracting Do you plan for any small business set-aside 
work in this acquisition?  

The answer to this question will either be 
posted prior to the RFQ or addressed in the 
RFQ.  

Brian 
Dudek 

112  Contracting Will you consider current work with any 
feeder data/systems to comprise OCI?  

No. Brian 
Dudek 

 


